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DELIVERASBLE ITEMS

Item 1

Jtem 2

Ttem 3

Item 4

Iten 5

Tten 6

Toen 7

ATTACHMENT A"

S-3 System, complete with all items identified
in Section 1,3, and further defined by provisions
of Specification 56-A-1046-A,

Operating Instructions and Maintenance Manual

Engineering and Manufacturing Drawings, one set
reproducible

Operating Spares

Orerating spares shall consist of vacuun tubes,
uses, indicator lamps, and other devices which
may be replaced easily by the operator in the
field, Also included will be three (3) extra
units of the ite: described in Section 5,06.3. of
the Specification,

Maintrenance Spares

Maintenance spares shall consist of such parts
reculiar as the Keyer drive riotor, scanning head
printed wiring boards complete with all compor-
ents, special transformers, or other components
which may most likely fail as a result of being
over-rated because of the requirement for reduced
weight and size of the over-all system, or sub-
sect to damapge by rough handling, DSuch 1lters
shall be furnished at the quantity of one (1)
set for eacn Tive (&) prototipes. (Minimum of
one (1) set,)

Bi-monthl - Engineering Progress Reports

The contractor will prepare and forward to the
contracting arency each two months, a complete
and comprenensive engireering progress report.
This report shall outline all experinents, and
the restul:s thereof, Schematic diagra-s,
sketches, and photographs mar be included as
required for clarity of description.

Final Engineering Leport

Subsequent to the delivery of Item 1 above, a
Final Engineering Report will be prepared which

Requested bids
for lots of 2,
5, and 10,

1 per set and
5 extra

2 each

One set for
each unit of
Jtem 1 above

5 copies each
reporting
period

5 copies
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reflects any changes in the prototype as requested
by the Government, and which summarizes the re-
sults of final tests,

GOVERNMENT FURNISHED ITIMS

Receiver and
Printer

Power Cord

DELIVERY

The Government will furnish to the Contractor a
suitable receiver (AR-3) and other essential opera-
ting accessories, and a printer (ATP-3) at such
tire that the units are required, One each

printer and one each receiver will be furnished

for each unit of Item 1 above,

The Government desires that a special cord be
used for the application described in Cections
Lhelele. and L,1,2, These will be furnished by

the Covermment within 60 days following the fully
executed contract,

The contractor shall submit a final engineering
model of the AS-3 to the Governnent for approval.
This item will be considered the first prototype.
Following Govermment approval, and requests for
design changes, if any, the remaining units shall
be delivered within <0 davs,

Concurrent with the final delivery of Item 1 above,
the deliver of Itews 2, 3, 4, and 5 shall be made,
Following the delivery of the last Engineering
Progress Report of Item 6, and subsequent to the
final delivery of Item 1, a Final Engineering
Report will be delivered within 30 days.

SHIPPING INSTRUCTIONS

The contractor will deliver all items, and other
Goverrnment loaned equipment (if any) F.0.B. the
designated Govermment warehouse, Exact shipping
instructions will be furnished when required,
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